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Questions Answers

1

The design phase scheduling to be delayed beyond June 2023, it is a 

problem?

This RFQ is for predesign with the option of continuing into design 

with the selected consultant.  We would like to complete predesign 

by July 2022.  The Office of Financial Management (OFM) will need to 

approve the predesign before the design phase can start and we 

anticipate that some buildings may be in the design phase after June 

2023.

2

Should the design and construction be done by June 2023? 

Currently, construction materials to be delivered late  by delayed 

supplies.

We anticipate that design and construction will extend beyond June 

2023.  We will work with the selected consultant to develop realistic 

construction schedules based on material availability.  Additionally, 

we are hopeful that the legislature will fund construction of the 

remaining facilities in the next biennium.

3 Regarding this project, are you guys considering multiple roof 

design options? I have been on projects lately that opted to for less 

rigid above the roof deck and converted some of the R value to 

below the roof deck with batt insulation… due to rigid insulation 

material shortages. This could be an issue for a while, and we 

wouldn’t want to learn that we will have to install insulation below 

the roof deck during construction.

DOC will consider different design options, however 

meeting/exceeding energy code requirements, 30+ year life cycle, 

and ease of maintenance are important priorities.

4 Is experience working in a prison environment required to be 

selected?

No, experience working in a prison environment is not required, 

however experience with correctional construction requirements is 

desired.


